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NH-ALSF TRACT NO. 2-22
VANDERCOOK STEEL WHEELS

Vilas County
Town 41 North, Range 6 East

Section 30 SWSW, SESW

Section 31 W2 NWY%, NESW, W2 NWY, SENW,
Town 41 North, Range 7 East

Section 36 GL1, GL2, SWNE, NWNE, NENE

No bid bond will be required.

15% of the total sale bid value will be required for performance bond.

The cutting area is approximately 172 acres.

The contract period is 3 years.

All trees that will yield one or more 100-inch sticks to the minimum 4” top diameter will be cut and utilized.
Whole tree utilization is NOT allowed.

ESTIMATED VOLUME (TONS)

MINIMUM TOP DIAMETER
SPECIES 4”
Red Pine! 700
Aspen 3000
Mixed Hardwood? 2850
Balsam Fir 100
Total Minimum Bid Value: $66.440.00

PR! --Approximately 63% (441 tons) Red Pine, and 37% (259 tons) White Pine, <1% Jack Pine. Includes approximately

50 MBF Red Pine sawlogs and 30MBF of White Pine sawlogs. (Wt. conv. 2.192 tons/cord)

MX? --Approximately 44% (1254 tons) Soft Maple, 28% (798 tons) Hard Maple, 20% (570 tons) White Birch, and 8% (228
tons) Red Oak, <1% Ironwood and Cherry. Includes approximately 5 MBF Red Oak and 4 MBF of Soft Maple, and 1MBF of
Hard Maple. (Wt. conv. 2.406 tons/cord)

Note sale volume equates to 38 tons/acre or approximately 16 cords per acre.

Special Conditions:
1. Operational Restrictions: Due to concerns over the spread of oak wilt, no harvesting, skidding or road building will
be allowed between April 15" and July 15%

2. Cutting must be concurrent for all species to be harvested.

3. Equipment will not be allowed to operate within 15 feet of wetlands.

4. Do not cut, knock down or utilized any dead trees, unless they pose a hazard to operator safety.

5. All pine products cut between April 1 and September 1 must be removed from the sale area within three weeks from time of
cutting. Pine products cut during the remainder of the year must be removed prior to April 1 of each year.

6. Equipment Restrictions: Skidding of forest products will be restricted to shortwood forwarders only.

7. Snowmobile trails must be kept free of debris and left in good condition for vehicle traffic at all times. Trails will be signed
entering harvest and hauling areas.

8. Decking of forest product will NOT be permitted along Vandercook Road.

9. All landings and any new roads must be approved prior to sale start up and returned to pre-harvest conditions or better.

10. Slash within 50 of all town roads and recreational trails must be lopped and/or scattered to lie within two feet of the ground
and be pulled back 10’ behind the tree line concurrently with cutting.

11. Felling and skidding damage to residual trees must be avoided.

12. If the contract is to be worked on during multiple time periods a mid-contract “pull-off” inspection meeting will be
required. One-week notice shall be given by the contractor prior to moving equipment off-site. During the “pull-off”
inspection provisions needing attention will be documented. The contractor at this time can decide to remedy them before
pulling off or rectify them when moving back onto the site. If the latter is chosen documented items shall be addressed
before harvesting can continue.
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